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Introduction 
Consolidated Edison Company of New York, Inc. (the “Company” or “Con Edison”) is extending a request 

for proposals (“RFP”) for the submission of proposals from qualified and experienced vendors 

(“Respondents”) with the capability to deliver a portfolio of turnkey solar photovoltaic (“solar” or “PV”) 

installations on Con Edison facilities.  

BACKGROUND 

Consolidated Edison, Inc. is one of the nation’s largest investor-owned energy companies providing 

electric service to approximately 3.3 million customers and gas service to approximately 1.1 million 

customers. Consolidated Edison, Inc., provides a wide range of energy-related products and services to 

its customers through its two regulated subsidiaries: Con Edison, which provides electric, gas and steam 

services to New York City (“NYC”) and Westchester County; and Orange & Rockland Utilities, Inc., which 

provides electric and gas services in Rockland County and Orange County of New York State, and parts 

of New Jersey.  

RFP PURPOSE 

In October 2016, Con Edison filed a petition1 with the New York State Public Service Commission (“PSC” 

or the “Commission”) for approval of a Shared Solar Pilot Program (“SSPP”) to install solar photovoltaic 

systems on Con Edison facilities. The objective of the SSPP is to deliver benefits from local renewable 

resources to a subset of customers who are enrolled in Con Edison’s electric low-income program.  

 

Con Edison proposed to use the existing Community Distributed Generation (“CDG”) model2 to distribute 

the resulting bill credits, net of project costs, to eligible low-income customers. The Commission’s Order 

Approving Shared Solar Pilot Program with Modifications (“Shared Solar Order”) approved Con Edison’s 

proposal with some changes3, and directed Con Edison to file an Implementation Plan4, which was done 

on November 30th, 2017. All contracting for this project is contingent on PSC approval of the 

Implementation Plan.  

 

This RFP is soliciting bids for the design, permitting, construction, commissioning, measurement and 

verification (“M&V”), and initial operations and maintenance (“O&M”) of a portfolio of solar PV projects on 

Con Edison facilities. Con Edison will retain ownership of the projects. To maximize the benefits for the 

participating low income customers, this RFP seeks responses that will deliver the most cost-effective 

installed capacity and resulting generation revenues within the project budget. As of the date of this RFP, 

                                                           
 

 

1 “Petition of Consolidated Edison Company of New York, Inc. for Approval of a Pilot Program for Providing Shared Solar to Low-
Income Customers,” (“The Petition”), October 31, 2016. 

2 Case 15-E-0082, Proceeding on Motion of the Commission as to the Policies, Requirements and Conditions for Implementing a 
Community Net Metering Program (“CDG Proceeding”). 

3 Case 16-E-0622, Petition of Consolidated Edison Company of New York, Inc. for Approval of a Pilot Program for Providing Shared 
Solar to Low-Income Customers, Order Approving Shared Solar Pilot Program with Modifications (issued August 2, 2017) (“Shared 
Solar Order”). 

4 Ibid, Con Edison Shared Solar for Low Income Customers Implementation Plan (“Implementation Plan”), November 30, 2017.  
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the allocated budget for the work outlined in this document is $8.5 million. Upon PSC program approval 

and selection of a winning Respondent and prior to contract signing, Con Edison will confirm the budget.   

 

Con Edison has identified several Company facilities that hold potential for cost-effective PV installations 

due to recent roof replacements and larger roof size. Respondents who indicate interest in this solicitation 

and become enabled in the Con Edison Procurement System will receive detailed site information. 

Respondents should use their professional expertise and experience to group all or a subset of these 

sites into a portfolio that maximizes production revenues.  

 

Con Edison Shared Solar Potential Sites 

Facility Name Location Estimate of rooftop potential (kW AC)* 

Astoria: Building 136 Astoria, Queens 2,000 

Astoria: Building 137 Astoria, Queens 420 

Astoria: Building 82 Astoria, Queens 200 

College Point  College Point, Queens 450 

Brownsville 1&2 Substation East New York, Brooklyn 200 

Eastview  Valhalla, Westchester 500 

*Estimates are based on roof size and may not take shading, obstructions, interconnection requirements, 

or fire code requirements into account.  

RFP PROCESS 

Below is the expected schedule to be followed for this solicitation.   

 

RFP Solicitation Milestones Completion Date* 

RFP issued January 3, 2018 

Deadline for Respondents to become enabled in Con 

Edison Procurement System.**  

January 24, 2018 

Enabled Respondents receive Site Details, Confirmed 

Site Visit Schedule, and Pricing Spreadsheet 

January 31, 2018 

Site Visits (expected to be 3 full days)*** February 5 – February 9, 2018 

Deadline for Respondents to submit clarification 

questions  

February 16, 2018 

Con Edison responses to clarification questions due March 2, 2018 

Qualified Respondents’ proposals due  March 30, 2018 

*Con Edison reserves the right to change any of the above dates. 

**Site Details, Confirmed Site Visit Schedule, and Pricing Spreadsheet will be provided upon Respondent enablement described 
below in the Getting Set Up in the Oracle System section.  

***Attendance at Site Visits is not required, but strongly encouraged.  
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All Respondents should direct all questions about this RFP to Con Edison’s Supply Chain Department via 

an email addressed to sharedsolar@coned.com. All questions and answers deemed essential for the 

viable submission of a bid response will be publicly posted on the Con Edison Shared Solar website.  

Respondent names will be kept confidential. Respondents must not reach out to other Con Edison 

personnel regarding this RFP.    

 

The Company will have no obligation to evaluate late submissions, nor be responsible in any way for any 

consequences associated with late submissions.   

Solar Installation and Respondent Requirements 

TECHNICAL REQUIREMENTS 

 System lifetime of 25 years. 

 The system must meet the performance guarantees as defined by the Respondent’s submittal. 

 Systems will be interconnected to the secondary distribution system behind a new meter and will be 

designed to export all generation. 

 All projects must meet the New York State Standardized Interconnection Requirements (“SIR”).5 

 The selected contractor will be responsible for all electrical work associated with interconnection, 

submitting requests for new meters, and any other applicable requirements identified during the 

interconnection process. 

 All equipment must meet or exceed all applicable codes and standards, including: 

– Electrical components UL listed or recognized, racking components manufactured and tested in 

accordance with UL 2703 for grounding, PV modules listed to UL 1703 and tested and 

constructed in accordance with IEC 61215 and 61730 standards, ASTM standards for steel and 

other materials.  

– All equipment, materials and components must be designed and tested for the intended use and 

system lifetime. 

 Adhere to building, fire and any other applicable local, state and national codes. 

 Comply with all roof warranty requirements. The roof at each site is under warranty. 

 The selected contractor will be responsible for following all Con Edison Environmental Health and 

Safety (“EH&S”) protocols. 

 Design guidelines: 

– Components should be commercially available to allow for maintenance and replacement as 

needed. 

– Follow a modular design approach to allow for ease of maintenance. 

                                                           
 

 

5 https://www.coned.com/en/save-money/using-private-generation-energy-sources/applying-for-interconnection 

mailto:sharedsolar@coned.com
https://www.coned.com/en/business-partners/business-opportunities/shared-solar-projects
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 M&V platform monitoring and reporting:   

– Monitoring of:  

 DC currents, panel temperature and irradiance. 

 Inverter faults, service codes, and kW/kWh output at the inverter level.  

 All channels required for the NYSERDA NY-Sun program including a revenue grade 

meter at the system level at each site. 

 Weather station at each site with sensors for monitoring weather parameters required 

for production guarantee validation. 

– Reporting as required to: 

 Meet NY-Sun program requirements.  

 Allow for system debugging during routine or targeted O&M.   

 Include reporting on comparison of expected to actual production (performance ratio 

calculation) based on weather conditions. 

 Data downloadable in a comma delimited file (.csv) over the web. 

– The selected contractor will undergo a security risk assessment conducted by Con Edison 

personnel regarding the M&V platform and communications. The assessment may include, but is 

not limited to, software architectural assessment, questionnaire on security controls, and review 

of audit documentation or other reports (ex. SOC II Type 2 Report). 

 O&M services for at least 2 years. Longer O&M terms will be considered. Services to be provided in a 

flat fee offering:  
 

– Visual Inspections: General site conditions, electrical equipment, mounting/ballast system, wiring 

and conduit, connections, shading, module discoloration, racking, roof membranes, etc.  

– String and Inverter Measurements: Measure Voc and Imp for each string. Measure combiner Imp 

and inverter input Voc. Trace I-V curve for each string at Con Edison’s request.  

– Testing of all disconnecting means and breakers.  

– Inspection of all electrical connections and terminations.   

– Provide preventative maintenance of the inverter according to the manufacturer schedule.   

– IR Scanning of modules, strings, and connections in all combiner and junction boxes, inverters, 

transformers, and switchgear and identification of any hotspots.  

COMMERCIAL REQUIREMENTS 

 Total allowed budget is $8.5 million, excluding O&M. Con Edison is seeking to maximize system 

revenues while remaining within this budget. 

 NYSERDA NY-Sun Incentives 

– The respondent must be an eligible NY-Sun installer who has not been suspended or put on 

probation within the last three years. 

– The respondent must comply with all NY-Sun program monitoring requirements. 
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 Local Project Experience 

– Respondents must have completed either one project over 25 kW AC in Con Edison Company of 

NY (“CECONY”) service territory (New York City and Westchester County), with an 

interconnection application submitted after May 1, 2016, or at least three projects over 25 kW AC 

in New York State with an interconnection application submitted after May 1, 2016.  

– Previous project experience in New York City is not required but will be heavily factored in the 

scoring.  

 The selected contractor must use union labor.  

 The selected contractor will be responsible for submitting all required local and state permit 

applications and other documentation to authorities having jurisdiction, and completing and passing 

any required inspections or closeouts prior to operation.  

 Con Edison is required to complete quarterly public reports to the Public Service Commission on 

project costs and milestones. Respondents should expect that project status and overall costs will be 

made public. The selected contractor may be required to support reporting efforts with project 

documentation and data as needed.   

 All site workers must have current certifications in all applicable OSHA trainings. 

Project Deliverables 
 Preliminary design and other documentation package submitted prior to contract signing. For details 

see Appendix A. 

 Project management and reporting to Con Edison: 

– The selected contractor will designate a project lead who will be responsible for coordinating all 

communications about the project with Con Edison. The contractor will be responsible for regular 

updates to the Company during the design phase and for daily coordination with Con Edison on-

site staff during construction or commissioning, as needed. The contractor will coordinate with on-

site staff to ensure no interference with Company operations at each site.  

– Prior to beginning any work on site, the Respondent will be responsible for completing and 

receiving approval for Con Edison EH&S checklists and a site-wide or task-specific EH&S Plan. A 

separate plan may be required for substation facilities. All Personal Protective Equipment (PPE) 

must be provided by the Respondent subject to Con Edison requirements (e.g., white hard hats 

are not to be used).  

 Design submittals including all electrical, mechanical and structural design diagrams and computer 

aided design (“CAD”) models, along with all required calculations. 

– All structural, roof, electrical, and other design submittals will be reviewed and approved by the 

contractor’s Engineer of Record (“EOR”) or Architect of Record (“AOR”) prior to the selected 

contractor’s submittals for permits and before beginning of material procurement or construction. 

Con Edison will review and concur with the design submittals and calculations. All engineering 

and design drawings shall be stamped and sealed by a New York State licensed Professional 

Engineer (“PE”) or Registered Architect (“RA”) with five years of relevant experience.  

– The Respondent will be responsible for requesting and receiving remote access to the 

Company’s document management systems for submitting all drawings in a Con Edison specified 

format. Respondent will follow all relevant Con Edison specifications for all drawings and 
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calculations. Electrical drawings will include physical, one line, three line, and schematic 

diagrams.  

 Construction submittals including shop drawings, manufacturer datasheets and instructions, 

acceptance testing data and any test reports, as reviewed and approved by the contractor’s EOR or 

AOR.  Respondent will follow all relevant Con Edison specifications for all drawings and calculations. 

Con Edison will review and concur with these submittals. 

 Permit submittals and approvals, including all related inspections.  

 System functional testing and commissioning.  

 Operational PV systems connected to the point of common coupling (“PCC”). 

 O&M services for years 1 and 2 (at minimum). 

 M&V sensors, platform and services for years 1 and 2 (at minimum). 

 Interconnection submittals and approval by Con Edison. 

 Application for and receipt of NY-Sun incentives. 

 Training for Con Edison facilities personnel as needed. 
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Evaluation 
Proposals will be evaluated and scored on the basis of the following criteria which are not necessarily 

listed in order of significance: 

Review Approach 
 

Objective 

Proposal Content and Presentation Information requested has been provided and is 

comprehensive enough to allow for evaluation. 

Aggregate System Installed Capacity and 

Annual/Lifetime Production  

 

 

Total MW and the aggregate lifetime production by 

the proposed set of PV systems is competitive while 

remaining within the specified budget. Respondent 

has attended site visits to increase feasibility of 

proposal. 

Experience/Qualifications Experience of Respondent installing solar in 

CECONY territory, particularly New York City, as 

documented by prior projects and reference checks.   

Schedule The ability of the Respondent to provide a fully 

commissioned and operational set of solar 

installations in a timely manner.  

Operations and Maintenance Plan Competitiveness, in terms of contract length and 

pricing, of O&M offering.  

Measurement and Verification Plan  Thoroughness, robustness and ease of use of an 

M&V plan that can be used by Con Edison to ensure 

continuous and optimized system operation.  

Prior Community Impacts Experience of the Respondent in providing services 

explicitly to low-income customers.  

MWBE Minority and women-owned businesses. 

Proposal Submittal Instructions  

GETTING SET UP IN THE ORACLE SYSTEM 

All proposals must be submitted through the Oracle RFQ System on or prior to the due date and time. 

Respondents who fail to submit by the due date and time will be locked out of the Oracle RFQ System. 

Therefore, Respondents are encouraged to upload submissions well in advance of the closing time to 

avoid any potential issues that may occur, including any unfamiliarity with the Oracle RFQ System. 

Respondents who have never participated in a Con Edison RFQ must take the following actions to 

successfully submit a proposal:  

1. Download this SSPP RFP and the Supplier Enablement Template from the Con Edison Shared Solar 

website.  

https://www.coned.com/en/business-partners/business-opportunities/shared-solar-projects
https://www.coned.com/en/business-partners/business-opportunities/shared-solar-projects
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2. Become enabled in the Oracle RFQ System by submitting the below items to 

sharedsolar@coned.com:  

 W-9 form (version last updated December 2014). 

 Supplier Enablement Template (Select CE Sourcing under Oracle responsibility field). 

3. Receive formal RFQ response request (will be same information contained within this RFP, in 

addition to site details, a site visit schedule and the pricing spreadsheet). 

4. Submit response to Con Edison Procurement System through the Oracle RFQ System. 

Please note, if you are already enabled in Con Edison’s Oracle RFQ System, please send an email to 

sharedsolar@coned.com indicating your interest in participating. Please only follow steps 3 and 4 after 

you have emailed.  

 

Note: The Oracle RFQ System is only capable of accepting individual documents no larger than 5MB in 

size. Respondents may find it necessary to split up large documents into smaller files.  

GUIDELINES ON RESPONSE CONTENT AND FORMAT 

The proposal response for this RFP shall be submitted as a combination of a single PDF document and 

an excel spreadsheet. The response content should address the requirements listed in the Solar 

Installation and Respondent Requirements section above. It should be organized as follows:  

Proposal Section 
 

Proposal Section Title 

N/A Cover Letter 

N/A Table of Contents 

1 Executive Summary 

2 Proposal 

 Solar Installation(s) Description 

 Commercial Qualifications Description 

 Project Plan 

 Pricing 

3 Assumptions and Exceptions 

Appendix  Organizational Chart & Resumes 

 Respondent  References 

 Respondent Checklist 

Separate Document  

(Excel-based) 

Pricing Spreadsheet 

 

mailto:sharedsolar@coned.com
mailto:sharedsolar@coned.com
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Cover Letter 

The cover letter shall include the following:  

 Respondent legal name and address. 

 The name, title and telephone number of the individual authorized to negotiate and execute an 

agreement with Con Edison. 

 The signature of a person authorized to contractually bind the Respondent’s organization. 

 A statement that the Respondent has read, understands and agrees to all provisions of the RFP, or, 

alternately, that indicates exceptions will be taken to the RFP Terms and Conditions.  

Table of Contents 

Include a clear identification of the proposal by section and page number. 

Executive Summary 

The respondent should provide an executive overview and summary of the key features of the proposal.  

Be sure to include the following: Total system kW and annual kWh and system degradation factor in 

%/year. 

Solar Installation(s) Description 

 Nameplate output power by site and in aggregate. 

 Guaranteed annual and lifetime output (kWh AC), by site and in aggregate.  

 Describe the modeling completed for production estimates: 

– The approach to the modeling and process undertaken. 

– Detail key input parameters and assumptions including weather, albedo, temperatures, tilt, 

azimuth, shading and losses.   

– Provide any available production modeling reports. 

 For each site: 

– Describe the inverters, and any other key system components to be used.  

– Provide a site plan including at minimum the location of the inverter(s), utility disconnect, meter, 

point of interconnection or PCC, PV panelboard (if applicable), and main electrical room. 

– Provide PV Layout Drawings 

 Label the drawing to indicate spacing between rows and modules. 

 Show the PV layout superimposed on a satellite image of the site. 

 Label any inter-row shading obstructions and describe. 

– Describe the mounting and/or ballasting hardware. 

– Describe the racking hardware. 

– For each array include: panel make and model, nameplate kW, tilt, azimuth, production per kW 

(specific yield in kWh AC/kWp), and annual kWh production. 
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– Describe any shading from obstructions. If a shading model is produced in PVsyst or a similar 

software package describe the results. 

– Panel efficiency and annual kWh degradation factor; include a basis for the calculation. 

Commercial Qualifications Description 

 Company Overview 

– Include: length of company operation, total MW of PV installed nationwide, in New York State, 

and in New York City, indicate the largest project installed in the last three years, and average kW 

size per project. 

– Identify local New York City and New York State offices, if applicable, and the number of 

employees in the most local branch at the time of submittal. 

– Description of any current or previous litigation in which the Respondent company has been 

involved. 

– Current OSHA Recordable Incidence Rates and Lost Workday Incident Rates. 

– List of New York state contracting licenses held. 

– Demonstrate that the Respondent meets the requirement for number of projects outlined in the 

Commercial Requirements section above. 

– Provide average NY-Sun Quality Assurance score. 

– Demonstrate adequate financing to execute the project. 

– Describe any prior projects that were designed to serve low-income customers. 

 Project Team 

– List key team personnel (including subcontractors), briefly describe relevant qualifications and 

indicate professional licenses and certifications held. 

– Provide key team personnel resumes in the Appendix. 

– Provide an organizational chart for the project including personnel from the Respondent company 

and any subcontractors in the Appendix. 

 Provide 3 project references in the Appendix. For each project include: System size (kW AC), host 

location, host customer and/or owner contact information (Name, email address, phone number), 

date completed, and any other relevant information. At least 1 reference must be in New York State, 

preferably in New York City.  

– If any sub-contractors are proposed, include 2 references for each.  

Project Plan  

 Provide a table indicating the roles and responsibilities of Con Edison, the Respondent, and any 

subcontractors. 

 Provide a high level project schedule including key project milestones and contingencies. 

 Show how Respondent will meet existing roof warranty requirements.  
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 Permitting and Interconnection plan: Demonstrate an understanding of the required permits and other 

approvals and a path to gaining approvals. 

 Construction plan: Provide a description of the approach to installing the project including 

coordination with subcontractors, occupants of the site buildings, and other stakeholders. 

 Functional Testing and Commissioning plan: Provide a description of how the system components 

will be tested upon completion of construction to ensure optimal operations and performance. 

 Production test plan: For the two tests below describe a robust test methodology, how the production 

will be calculated, the measurements required to complete the test, the equipment used to collect the 

measurements and the duration and timing of the test. 

– Capacity test: Confirms the rated full system power. 

– System Production test: Confirms the operational system meets the expectations of the 

production model. 

 M&V Plan: 

– Provide the flat fee cost and the length of the M&V contract proposed with at minimum 2 years of 

service. Different pricing can be provided for different durations of service. 

– Describe in detail all PV, inverter, and any other electrical monitoring as well as environmental 

monitoring such as panel temperature and weather station sensors. Clearly delineate the 

granularity of monitoring and provide an explanation for the choice of granularity. 

– Describe how the M&V system will ensure adequate monitoring, analytics and reporting to verify 

production guarantees to be verified in the production test plan. 

– Describe the reporting capabilities of the M&V platform. 

– Describe how the M&V data is protected from unauthorized access or manipulation. Include 

descriptions of the methodologies for transmitting, storing, and accessing data. Methodologies 

may include, but are not limited to: encryption, protocols, relevant architectural details, and 

authentication methods. 

– Describe the cyber security program and controls with respect to the M&V acquisition and 

communications system. Include any corporate personnel, policies, or tools (ex. Intrusion 

detection systems, firewalls, antivirus) which are dedicated to cyber security efforts. 

 O&M Plan: 

– Provide the flat fee cost and the length of the standard O&M contract proposed with at minimum 2 

years of service. Different pricing can be provided for different durations of service or services 

offered. 

– Provide a detailed description of the services to be provided in a standard flat fee offering as 

listed in the Technical Requirements section and their frequency (e.g. annual, bi-annual, etc).6 

                                                           
 

 

6 If a Respondent does not recommend providing one or more of the O&M services listed in the Technical Requirements section, 
describe the rationale for exclusion and omit these services from the standard offering. 
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– Describe any other recommended services to be included in the standard flat-fee offering.  

Provide a rationale for why such services should also be contracted up front and included. 

– Describe and provide pricing for additional services to be provided on a pay-per-use basis. 

– Describe the protocols for repairs depending on warranty status and protocols for pre-

authorization of repairs.  

– Describe what would be included in regular maintenance reports (e.g. test results, interpretation 

of results, recommendations for performance improvements, etc). 

– Describe the service support including availability and response time and warranty administration. 

 Subcontracting of all project services: Indicate which services will be provided by a sub-contractor 

and identify the likely sub-contractor and rationale for selection. 

 Describe general training materials that will be provided to Con Edison onsite staff.  

Pricing 

 Allow for a budget of up to $8.5 million for providing all of the deliverables listed above. Note that the 

priority for Con Edison is to maximize system revenues while not exceeding the $8.5 million dollar 

cost. 

 The respondent must fully complete the pricing spreadsheet (SharedSolarPricing.xlsx) to be provided 

after Oracle setup. 

 All anticipated interconnection costs must be included in the spreadsheet and accounted for as part of 

the $8.5 million budget cap. 

– Interconnection application cost is $750 per interconnection (PCC). 

– Allow for up to $20,000 per PCC for Coordinated Electric System Interconnection Review 

(CESIR) study costs. 

– Any upgrade costs will not be determined until the interconnection review, but the Respondent 

should indicate a placeholder estimate. 

 Detail standard and any recommended extended warranty provisions, costs, and duration. 

 Provide a budget contingency value, if any, and justification. 

 Provide a proposed schedule for a penalty for system underperformance. 

 Describe any added value services the Respondent can provide and include the cost in the pricing 

spreadsheet. 

 Please note: O&M and M&V service pricing is additional to the $8.5 million budget and pricing for 

these services can be entered at the bottom of the spreadsheet in the Operations and Maintenance 

Expenses section. 

– The spreadsheet should contain the flat fee pricing for 2 years of O&M and M&V service even if 

additional pricing and duration options are provided in the Project Plan section above.  

 The entire NY-Sun incentive value, including upfront and performance-based rebates, must be 

included and accounted for in the project pricing spreadsheet.   

 Propose a payment schedule. 
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Assumptions 

Detail any assumptions that should be identified in preparation of the RFP response. 

Exceptions 

Detail any exceptions to the standard Con Edison Terms and Conditions which are applicable to the 

requested scope of work, provided below. 

 

Standard Terms and Conditions for Professional Services Contracts: 

https://apps.coned.com/supplychain/tc/TCProfessionalServices.pdf 

 

Standard Terms and Conditions for Construction Contracts: 

https://apps.coned.com/supplychain/tc/stc_construction.pdf 

Respondent Checklist 

Complete the Respondent Checklist provided in Appendix B. 

RFP Terms and Conditions  
It is solely the responsibility of each Respondent to ensure that all pertinent and required information is 

included in its submission. Con Edison reserves the right to determine at its sole discretion whether a 

submission is incomplete or non-responsive.  

 

Respondents should state clearly all assumptions made with respect to this RFP. In the absence of an 

explicit statement to the contrary, each Respondent shall be deemed to have agreed with and understood 

the requirements of the RFP. While Con Edison has endeavored to provide accurate information in this 

RFP, Con Edison makes no warranty or representation of accuracy.  

 

Any exceptions to the terms, conditions, provisions, and requirements herein must be specifically noted 

and explained by the Respondent in Respondent’s response to this RFP. Con Edison will assume that 

any response to this RFP expressly accepts all terms, conditions, provisions and requirements, except as 

expressly and specifically stated by a Respondent in its response to this RFP.  

 

Respondents agree to keep confidential all information provided by Con Edison in connection with this 

RFP.  

Qualifications of Respondents 

The Company may make such investigation as the Company deems necessary to determine the 

qualifications of Respondents and proposed subcontractors to perform the work. A Respondent should 

promptly furnish any information and data as may be requested by the Company as part of any such 

investigation. The failure of a Respondent to produce timely information and data requested by the 

Company may provide a basis for rejection of the proposal.  

Proprietary Information 

If a proposal includes any proprietary data or information that a Respondent does not want disclosed to 

the public, such data or information must be specifically designated as such on each page on which it is 

https://apps.coned.com/supplychain/tc/TCProfessionalServices.pdf
https://apps.coned.com/supplychain/tc/TCProfessionalServices.pdf
https://apps.coned.com/supplychain/tc/TCProfessionalServices.pdf
https://apps.coned.com/supplychain/tc/stc_construction.pdf
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found. Con Edison shall be held harmless from any claim arising from the release of proprietary 

information not clearly identified as such by a Respondent. Because of the need for public accountability, 

the following information regarding the proposal shall not be considered proprietary, even if such 

information is designated as such: pricing terms and non-financial information concerning compliance 

with RFP specifications.  

Cost of Proposal Preparation 

The cost of preparing a proposal in response to this RFP, including, but not limited to, the cost associated 

with site visits and preliminary engineering analysis, will not be reimbursed by Con Edison.  

Right to Reject 

This RFP shall not be construed to create an obligation on the part of Con Edison to enter into any 

contract, or to serve as a basis for any claim whatsoever for reimbursement of costs for efforts expended 

by Respondent. Con Edison shall not be obligated by any statements or representations, whether oral or 

written, that may be made by the Company, its employees, principals, or agents.  

Con Edison reserves the right to accept any responsive proposal, to reject any and all proposals, and to 

waive irregularities or formalities if deemed to be in the best interests of the Company. Any such waiver 

shall not modify any remaining RFP requirements nor excuse any Respondent from full compliance with 

all other RFP specifications and contract requirements if the Respondent is awarded the contract. Con 

Edison shall reject the proposal of any Respondent that is determined not to be a responsible bidder, or 

whose proposal is determined by the Company to be non-responsive.  

Con Edison reserves the right to withdraw this RFP at any time and for any reason, and to issue such 

clarifications, modifications, and/or amendments at any time as it may deem appropriate. Receipt by the 

Company of a response to this RFP confers no rights upon a Respondent, nor any obligations upon the 

Company.  

Revision to the RFP 

Con Edison reserves the right to make changes to this RFP by issuance of one or more addenda or 

amendments and to distribute additional clarifying or supporting information relating thereto. Con Edison 

may ask any or all Respondents to elaborate or clarify specific points or portions of their submission. 

Clarification may take the form of written responses to questions or phone calls or in-person meetings for 

the purpose of discussing the RFP, the responses thereto, or both.  

If it becomes necessary to clarify or revise this RFP, such clarification or addendum shall be issued by the 

Company by letter, email or written addendum to the RFP. Only those respondents that have already 

received the proposal documentation directly from the Company will be provided the clarification. Any 

addendum to, and/or clarification or revision of this RFP, shall become part of this RFP and, if 

appropriate, part of the Agreement that derives from the RFP.  

Basis of Proposal Award 

Award of proposal shall be made to the most responsive and responsible respondent meeting the 

specifications, price and other factors considered, as determined by the Company, in its sole discretion. 

The proposal evaluation criteria are set forth within this RFP.  
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Appendices 

A.  PRE-CONTRACTING SCOPE OF WORK 

The scope of work described below will be completed by the selected contractor before the contract is 

signed. The objective is to allow for discovery of any design issues that may affect cost or system 

performance before the contract terms and production guarantees are finalized.   

Electrical Design 

 Balance of system (“BOS”): Show location of key BOS components at the site, provide mounting 

details for the BOS components.  

 Provide a conductor schedule along with DC connection and bend radius details. 

 Grounding: Provide grounding detail for electrical boxes and fences, a single line diagram showing 

how all AC and DC conductors are grounded at a common source, and if applicable, detail the plan 

for any new grounding ring. 

 Interconnection: Provide details for the local distribution panel, breaker, transfer switch, and any other 

nearby generators, and demonstrate compliance with NEC Article 250 for neutral/ground separation. 

 Electrical diagrams: 

– One line and three line diagram from the point of utility interconnection to the individual PV 

modules.  

– M&V data acquisition system (“DAS”) diagram including all power supply, communications, and 

sensors. 

– Identify grounding and neutral conductors and junction boxes. 

 Device schedule with equipment ratings and terminal schedule with terminal temperature ratings and 

conductor sizes. 

Mechanical, Structural and Civil Design 

 If applicable, provide racking system certifications, or if the system is custom fabricated then provide 

details on the structural analysis and any testing completed. 

 If applicable, provide roofing penetration details. 

 If applicable, provide ballast type, distribution, and anchoring details and locations. 

 Provide 3-dimensional computer aided design (“CAD”) drawings of the PV layout including the 

racking, inverter pads and enclosures, and any shading of structures on the panels. 

 Provide necessary calculations in Con Edison standard format for Con Edison review and 

concurrence. 

Pricing Detail 

 Provide updated pricing and cost breakdown for materials and labor for the budget items in the 

Pricing section above. 
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Project Schedule and Planning 

 Provide a detailed project schedule in a project planning software such as Microsoft Project including 

all key milestones and sub-tasks. 

 Provide a staging plan for the site including the location of heavy equipment and material storage 

both on the ground and on the roof. 

B.  RESPONDENT CHECKLIST 

The Respondent must include the following checklist in the Appendix. 

 

Checklist Item 
 

Initial 

 

REVIEWED ALL RFP DOCUMENTS AND LAWS AND REGULATIONS THAT IN ANY 

MANNER MAY AFFECT COST, PROGRESS, OR PERFORMANCE 
 

REVIEWED STANDARD CON EDISON TERMS AND CONDITIONS FOR 

PROFESSIONAL SERVICES AND CONSTRUCTION 
 

FULLY COMPLETED THE PROPOSAL ADHERING TO THE PROPOSAL SUBMITTAL 

INSTRUCTIONS 
 

FULLY COMPLETED THE SEPARATE PRICING SPREADSHEET 

SharedSolarPricing.xlsx 
 

TOTAL PRICE (CELL NUMBER B52 IN SPREADSHEET) DOES NOT EXCEED $8.5 

MILLION DOLLARS 
 

ENABLED IN CON EDISON PROCUREMENT SYSTEM  

NOTE: FAILURE TO COMPLY WITH THE RFP PROCESS, COMPLETE AND SUBMIT OF ALL THE 
REQUESTED INFORMATION HEREIN, WILL RESULT IN A REJECTION OF YOUR BID. 
 
By placing my initials in the boxes provided above, I acknowledge having read and that I understand fully 
all of the requirements, including with regard to each of the requested information herein.  

 

RESPONDENT (SIGNATURE): 

RESPONDENT (PRINT NAME): 

DATE: 

 

 

 


